

**ADDENDUM NO. 2
TO THE CONSTRUCTION DOCUMENTS
for
SITE IMPROVEMENT PROJECT
TURNING POINTE BUSINESS PARK**

Date: November 12, 2015

To All Plan Holders:

The following changes, additions and/or deletions are hereby made a part of the Construction Documents for the above noted project, fully and completely as if the same were fully contained therein. All of the other terms, conditions and specifications of the original Invitation to Bid remain unchanged.

This Addendum must be acknowledged in the space provided in the Bid Schedule near the middle of page 6 of the Project Manual.

The Submittal Date and Time HAS BEEN changed to November 17, 2015 @ 9:00 a.m.

The modifications directed by the Addendum No. 2 are described in this page.

CHANGES TO DRAWINGS

1. Sheet 3 of 5:

Change the note referring to 30,000 cubic yards of cut located near the lower right corner of the sheet to **72,000 cubic yards**. The fill volume will be the same as the estimated cut volume of 72,000 cubic yards. **No fill will be imported from other areas.**

END OF ADDENDUM NO. 2.